



Addendum No. 04
Boeckman Creek Sanitary Sewer Interceptor
and Trail Design and Construction Support
City of Wilsonville Project #2107, 9150

Issue Date: May 4, 2022
To: Plan Holders (Quest CDN# 8183576)
From: Matt Palmer, P.E. – Civil Engineer
RE: Clarifications and revisions to the request for proposal

The following Addenda to the Request for Proposal (RFP) shall be considered merged with the original RFP as if they were whole. Proposer shall acknowledge receipt of this Addendum as stated in the RFP.

Request for Proposal due date and time: May 11, 2022, 2:00 PM. NO CHANGE

CHANGES, ADDITIONS, AND DELETIONS

ITEM #1: The following addition has been made to the RFP:

Add the following subsection under Section XI, Proposal Requirements:

Project Schedule

Proposals shall include a proposed Project schedule identifying the duration and completion date of all tasks and milestones. The schedule should reflect the anticipated final completion date stated in the Scope of Work. If the schedule extends beyond the final completion date, the Proposal should include an explanation as to why the work cannot be completed within the proposed timeframe stated in the Scope of Work.

ITEM #2: The following addition has been made to the RFP:

Add the following evaluation criterion under the Written Evaluation subsection within Section XI, Proposal Requirements:

| <u>Criteria</u> | <u>Maximum Score</u> |
|------------------|----------------------|
| Project Schedule | Required |