



Addendum No. 4
Memorial Park Dog Park and Community Garden Parking Lot
CITY OF WILSONVILLE PROJECT #9132

ISSUE DATE: August 20, 2018

TO: PLAN HOLDERS (Quest CDN #5879785)

FROM: Kerry Rappold, Natural Resources Manager

RE: REVISIONS TO BIDDING DOCUMENTS

The following Addenda to the Bidding Documents shall be considered merged with the original bid package as if they were whole. Contractor shall acknowledge receipt of this Addendum in Section 24 of the Bid Proposal.

BID DATE & TIME: August 23, 2018 at 2:00 pm (REVISED)

CLARIFICATIONS

ITEM #1: “Is a Completion Bond required, as stated in the contract?”

The Maintenance/Warranty Bond is considered sufficient and an additional Completion Bond will not be required.

ITEM #2 The following questions were submitted regarding the electrical system:

- 1) Dwg. C300 Delta 1 shows “point of connection for existing power”. Do we know if a panel exists?
- 2) What size electrical conduit? Shows two pipes to be installed and only 464’ on the schedule (should be double that?)
- 3) I assume I will be install wire in the conduit? Unless it’s PGE conduit?
- 4) Do we have to make a connection to an irrigation controller?
- 5) Do we connect to the Pre-fab restroom?

The electrical/lighting system is design/build per the bid item descriptions. The light poles will be owned and maintained by PGE. Bidder shall provide design/build of the irrigation system.

ITEM #3: Due to the addition of the following bid items, which were listed on the plans but not called out in the bid item descriptions, the bid opening has been extended to **August 23, 2018 at 2:00 pm.**



Bid Schedule Item 68 – Removable Bollard

Removable Bollard shall include all labor, materials and equipment necessary to furnish material submittals, and removable bollards in accordance with Section 00815 of the Oregon Standard Specifications for Construction. Payment will be made at the contract unit basis listed in the bid schedule.

Bid Schedule Item 69 – Wheel Stops

Wheel stops shall include all labor, materials and equipment necessary to furnish material submittals, and install wheel stops in accordance with detail 4/C500 of the construction plans. Payment will be made at the contract unit basis listed in the bid schedule.

END OF ADDENDUM #4