
RESOLUTION NO. 1616

A RESOLUTION OF THE CITY OF WILSONVILLE AUTHORIZING THE
BUILDING OFFICIAL TO ENTER INTO A PERSONAL SERVICES AGREEMENT ON
BEHALF OF THE CITY FOR ARCHITECTURAL DESIGN SERVICES FOR THE
WILSONVILLE PUBLIC LIBRARY EXPANSION PROJECT.

WHEREAS, The City Council adopted the 1999-00 budget which included the

Wilsonville Public Library Expansion Project, CIP Project 806; and

WHEREAS, The City Council has duly sought and received design services from various

architects; and

WHEREAS, the Library Building Expansion Review Committee and City staff

recommend that the City enter into a personal services agreement with Richard R. Turi for

architectural design services in the amount of $33,470 for the Wilsonville Public Library

Expansion Project; and

NOW, THEREFORE, THE CITY OF WILSONVILLE RESOLVES AS FOLLOWS:

1. Design services for the Wilsonville Public Library Expansion Project was

approved and added to the 1999-2000 Capital Improvement Project budget.

2. The City Council acting as the local contract review board hereby approves and

authorizes the city Building Official to sign a professional services agreement, an unsigned copy

of which is marked "Exhibit A" attached hereto and incorporated herein, between the City of

Wilsonville and Richard R. Turi, Architecture and Planning.

3. The outlined work plan for such services be followed, a copy of which is marked

"Exhibit B" attached hereto and incorporated herein.

4. The City Council authorizes expenditure of these funds for the contract not to

exceed the budgeted amount from Account Number 580-49130-5000-806, Budget Amount

$105,000.00.
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ADOPTED by the City Council of the City of W'lsonville at a regu ar meeting thereof on

the i h day of February 2000.

CHARLOTTE LEHAN, MAYOR

ATTEST:

~(J.K~
Sandra C. King, CMC, City Recorder

SUMMARY OF VOTES:
Mayor Lehan Yes
Councilor Barton Yes
Councilor Helser Yes
Councilor Holt Yes
Councilor Kirk Yes
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Exhibit IIAII

AlA DOCUMENT B141-1997

•
Standard Form of.Agreement Between Owne" and Arehiteet
with Standard Form ofArchitect~s Services

A G R E EM EN T made as of the Fifteenth
in the year Two Thousand
(In words. indicate day, month and year)

BET WEE N the Architect's client identified as the Owner:

day of February

This document has important

legal consequences.
Consultation with an

attomey is encouraged

with respect to its
completion or modification.

(Name. address and other information)

and the Architect:
(Name, address and other information)

City of Wilsonville
30000 S.W. Town Center Loop E
Wilsonville, OR 97070

Richard P. Turi
Architecture & Planning
P.O. Box 1107
North Bend, OR 97459

TABLE OF ARTICLES

1.1 INITIAL INFORMATION

1.2 RESPONSIBILITIES OF THE

PARTIES

1.3 TERMS AND CONDITIONS

1.4 SCOPE OF SERVICES AND

OTHER SPECIAL TERMS

AND CONDITIONS

1.5 COMPENSATION

For the following Project:
(Include detailed description of Project)

An apprOXimately 17,000 square foot addition to the eXisting
7,500 square foot public library building located at
8200 S.w. Wilsonville Road in Wilsonville, Oregon. Work
will also include remodeling of the existing bUilding and
associated site development work.

The Owner and Architect agree as follows.

Copyright 1917. 1926. 1948. 1951. 1953. 1958. 1961. 1963. 1966. 1967. 1970. 1974. 1977, 1987. el997 by The American
Institute of Architects. Reproduction of the material herein or substantial quotation of its provisions without written
permission of the AlA violates the copyright laws of the United States and will subject the violator to legal prosecu­
tion.
WARNING: Unllc8nHd phorocopylna vIoIallll U.s. copyrIshl nl .nd wiD IIIbJKt th. vIoIater te ,... pl'OlecutlOfl.
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ARTICLE 1.1 INITIAL INFORMATION
1.1.1 This Agreement is based on the following information and assumptions.
(Note the disflnsitioll for the following items by inserting the requested information or a statement such as "not
applimble," "ullkmlWII at time of execution" nr"tlJ be determined later by mUlllal agreement. ")

1.1.2 PROJECT PARAMETERS

1.1.2.1 The objective or use is:
(ldE:fltijy Dr describe. if appropriate. proposed use or goals.)

Construct a new addition and remodel existing space to create a well
functioning public library facility of approximately 24,000-25,000
square feet. .

1.1.2.2 The physical parameters are:
(Identify or describe. if appropriate. sizt!. location. dimensions. or other pertinent information.
such as geotechnical reports about Ihe site.)

Project is an addition to an existing facility.

1-1-2.3 The Owner's Program is:
(ldentify documentation or state the manner in which the program will be developed.)

Owner has a preliminary program. Architect will work with the
Owner to refine the program.

1-1.2.4 The legal parameters are:
(Tdentify pertinent legal information, including. if appropriate, land surveys and legal descriptions and
restrictions of the site.)

Site for new construction is the site of the existing library.
Owner will need to verify legal boundaries.

1.1.2.5 The financial parameters are as follows.
•1 Amount of the Owner's overall budget for the Project, including the Architect's

compensation. is: Not yet established •

.2 Amount of the OwneT's budget fOT the Cost of the Work. excluding the Archilecl's
compensation,is: Not yet established.

1.1.2.6 The time parameters are:
(iden/ifY. if appropriate, milestone dates, durations or fast track scheduling.)

Owner has requested completion of phase one design services by
June 15, 2000.

1.1.2.7 The proposed procurement or delivery method for the Project is:
(iden/ify method Sllch as competitive bid, negotiated contract, or construction management.)

Not yet determined.

1.1.2.8 Other parameters are:
(ldentify special characteristics or nl!eds of the Projec/ such as energy, environmental or historic preservation
requiremell/s.)

None yet identified.
Cl997 AIAGIl
A.A DOCUMENT 1141-1997

STANDARD FORM
AGREEMENT
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The American Institute
of Architects
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1.1.3 PROJECT TEAM

1.1.3-1 The Owner's Designated Representative is:
(/.isl name. address and a/her infamIa/ion.)

(Owner to identify.)

RICHARD P TURI ~04

1.1.3.2 The persons or entities, in addition to the Owner's Designated Representative. who are
required to review the Architect's submittals to the Owner are:
(Lis/ name. address and a/her informalian.)

(Owner to identify.)

1.1.3.3 The Owner's other consultants and contractors are:
(List discipline and, if known, identify them by name and address.)

None.

1.1.3.4 The Architect's Designated Representative is:
(List name. address and other inforl1Ultiotl.)

Richard P. Turi

M.F.I.A., Inc., Portland, Oregon
Biggs Cardosa, Eugene, Oregon

1.1.3.5 The consultants retained at the Architect's expense are:
(Lis/ discipline and, if known. identify them by name and address.)

Phase One Design Services:
Mech./Elect. Engineering:
structural Engineering:

Phase Two Design Services:
Mech./Elect. Engineering: M.F.I.A.,
Other Consultants: Not yet verified

1.1.4 Other important initial information is:

Inc., Portland, Oregon

1.1.5 When the services 'under this Agreement include contract administration services, the
General Conditions of the Contract for Construction shall be the edition of AlA Document A201

current as of the date of this Agreement, or as follows:

1.1.& The information contained in this Article 1.1 may be reasonably relied upon by the Owner
and Architect in determining the Architect's compensation. Both parties, however. recognize that
such information may change and. in that event, the Owner and the Architect shall negotiate
appropriate adjustments in schedule, compensation and Change in Services in accordance with
Paragraph 1.3.3.

WARNING: Unllc.nlecl photoaopyl"l vloI.tBl u.s. copyrlsht l.wI .nd wiD subJIICt rh. YIoJ.tgr to 1eg.1 pIOltlCUtlon. I
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ARTICLE 1.2 RESPONSIBILITIES OF THE PARTIES
1.2.1 The Owner and the Architect shall cooperate with one another to fulfill their respective
obligations under this Agreement. Both parties shall endeavor to maintain good working
relationships among all members of the Project team.

1.2.2 OWNER

'-2.2.1 Unless otherwise provided under this Agreement. the Owner shall provide full information
in a timely manner regarding requirements for and limitations on the PToject. The Owner shall
furnish to the Architect, within 15 days after receipt of a written request, information necessary
and relevant for the Architect to evaluate, give notice of or enforce lien rights.

1.2.2.2 The Owner shall periodically update the budget for the Project, including that portion
allocated for the Cost of the Work. The Owner shall not significantly increase or decrease the
overall budget, the portion of the budget allocated for the Cost of the Work. or contingencies
included in the overall budget or a portion of the budget, without the agreement of the Architect
to a corresponding change in the Project scope and quality.

1.2.2.3 The Owner's Designated Representative identified in Paragraph 1.1.3 shall be authorized to
act on the Owner's behalf with respect to the Project. The Owner or the Owner's Designated
Representative shall render decisions in a timely manner pertaining to documents submitted by
the Architect in order to avoid unreasonable delay in the orderly and sequential progress of the
Architect's services.

1.2.2.4 The Owner shall furnish the services of consultants other than those designated in
Paragra.ph 1.1.3 or authorize the Architect to furnish them as a Change in Services when such
services are requested by the Architect and are reasonably required by the scope of the Project.

1.2.2.5 Unless otherwise provided in this Agreement. the Owner shaH furnish tests, inspections
and reports requirt:d by law or the Contract Documents, such as structural, mechanical, and
chemical tests. tests for air and water pollution. and tests for hazardous materials.

1.2.2.6 The Owner shall furnish all legal, insurance and accounting services, including auditing
services, that may be reasonably necessary at any time for the Project to meet the Owner's needs
and interests.

1.2.2.7 The Owner shall provide prompt written notice to the Architect if the Owner becomes
aware of any fault or defect in the Project, including any errors, omissions or inconsistencies in
the Architect's Instruments of Service.

1.2.3 ARCHITECT
1.2.3.1 The services performed by the Architect, Architect's employees and Architect's consultants
shan be as enumerated in Article 1.4-

1.2.3.2 The Architect's services shall be performed as expeditiously as is consistent with
professional skill and care and the orderly progress of the Project. The Architect shall submit for
the Owner's approval a schedule for the performance of the Architect's services which initially
shall be consistent with the time periods established in Subparagraph 1.1.2.6 and which shall be
adjusted, if necessary, as the Project proceeds. This schedule shall include allowances for periods
of time required for the Owner's review, faT the performance of the Owner's consultants, and for
approval of submissions by authorities havlng jurisdiction over the Project. Time limits
established by this schedule approved by the Owner shall not, excep't for reasonable cause, be
exceeded by the Architect or Owner.

I .U .1 •• 1 •••••• I
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1.2.3.3 The Architect's Designated Representative identified in Paragraph 1.1.) shall be authorized
to act on the Architect's behalf with respect to the Project.

1.2.3.4 The Archilect shall maintain the confidentiality of information specifically designated as
confidential by the Owner, unless withholding such information would violate the law. create the
risk of significant harm to the public or prevent the Architect from establishing a claim or defense
in an adjudicatory proceeding. The Architect shall require of the Architect's consultants similar
agreements to maintain the confidentiality of information specifically designated as confidential
by the Owner.

1.2.3.5 Except with the Owner's knowledge and consent, the Architect shall not engage in any
activity, or accept any employment. interest or contribution that would reasonably appear to
compromise the Architect's professional judgment with respect to this Project.

1.23.6 The Architect shall review laws, codes, and regulations applicable to the Architect's
services. The Architect shall respond in the design of the Project to requirements imposed by
governmental authorities having jurisdiction over the Project.

1.2.3.1 The Architect shall be entitled to rely on the accuracy and completeness of services and
information furnished by the Owner. The Architect shall provide prompt written notice to the
Owner if the Architect becomes aware of any errors, omissions or inconsistencies in such services
or information.

ARTICLE 1.3 TERMS AND CONDITIONS
1.3.1 COST OF THE WORK
1.3.1.1 The Cost of the Work shall be the total cost or, to the extent the Project is not completed.
the estimated cost to the Owner of all elements of the Project designed or specified by the
Architecl.

1.3.1.2 The Cost of the Work shall include the cost at current market rates of labor and materials
furnished by the Owner and equipment designed. specified. selected or specially provided for by
the Architect. including the costs of management or supervision of construction or installation
provided by a separate construction manager or contractor, plus a reasonable allowance for their
overhead and profit. In addition, a reasonable allowance for contingencies shall be included for
market conditions at the tiq1e of bidding and for changes in the Work.

1.3.1.3 The Cost of the Work does not include the compensation of the Architect and the
Architect's consultants, the costs of the land, rights-of-way and financing or other costs that are
the responsibility of the Owner.

1.3.2.2 Upon execution of this Agreement, the Architect grants to the Owner a nonexclusive
license to reproduce the Architect's Instruments of Service solely for purposes of constructing,
using and maintaining the Project. provided that the Owner shall comply with all obligations.
including prompt payment of all sums when due. under this Agreemenl. The Architect shall

1.3.2 INSTRUMENTS Of SERVICE

1.3.2.1 Drawings, specifications and other documents. including those in elecLronic form,
prepared by the Architect and the Architect's consultants are Instruments of Service for use sole­
ly with respect to this Projecl. The Architect and the Architect's consultants shall be deemed the
authors and owners of their respective Instruments of Service and shall retain all common law,
statutory and other reserved rights. including copyrights.

I

II°in:C;Q'i:f'
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obtain similar nonl'xdusive licenses from the Architect's consuhants consistent with this
Agreemenl. Any termination of this Agreement prior to completion of the Project shall terminate
lhis license. Upon such termination, the Owner shall refrain from making further reproductions
of Instruments of Service and shall return to the Architect within seven days of termination all
originals and reproductions in the Owner's possession or control. If and upon the date the
Architect is adjudged in default of this Agreement. the foregoing license shall be deemed
lerminated and replaced by a second. nonexclusive license permitting the Owner to authorize
other similarly credentialed design professionals to reproduce and. where permitted by law. to
make changes. corrections or additions to the Instruments of Service solely for purposes of
completing, using and maintaining the Project.

1.3.2.3 Except for the licenses granted in Subparagraph 1.3.2.2, no other license or right shall be
deemed granted or implied under this Agreement. The Owner shall not assign, delegate.
sublicense. pledge or otherwise transfer any license granted herein to another party without the
prior written agreement of the Architect. However, the Owner shall be permitted to authorize the
Contractor. Subcontractors. Sub-subcontractors and material or equipment suppliers to
reproduce applicable portions of the Instruments of Service appropriate to and for use in their
execution of the Work by license granted in Subparagraph 1.3.2.2. Submission or distribution of
Instruments of Service to meet official regulatory requirements or for similar purposes in
connection with the Project is not to be construed as publication in derogation of the reserved
rights of the Architect and the Architect's consultants. The Owner shall not use the Instruments
of Service for future additions or alterations to this Project or for other projects. unless the Owner
obtains the prior written agreement of the Architect and the Architect's consultants. Any
unauthorized use of the Instruments of Service shall be at the Owner's sole risk and without
liability to the Architect and the Archilect's consultants.

1.3.2.4 Prior to the Architect providing to the Owner any Instruments of Service in electronic
form or the Owner providing to the Architect any electronic data for incorporation into the
Instruments of Service, the Owner and the Architect shall by separate written agreement set forth
the specific conditions governing the format of such Instruments of Service or electronic data,
including any special limitations or licenses not otherwise provided in this Agreement.

1.3.3.2 If any of the following circumstances affecl the Architect's services for the Project,
the Architect shall be entitled to an appropriate adjustment in the Architect's schedule
and compensation:

.1 change in the instructions or approvals given by the Owner that necessitate revisions in
Instruments of Service;

.z enactment or revision of codes. laws or regulations or official interpretations which
necessitate changes to previously prepared Instruments of Service;

1.3.3 CHANGE IN SERVICES
1.3.3.1 Change in Services of the Architect, including services required of the Architect's
consultants, may be accomplished after execution of this Agreement. without invalidating the
Agreement, if mutually agreed in writing, if required by circumstances beyond the Architect's
control, or if the Architect's services are affected as described in Subparagraph 1.3.3.2. In the
absence of mutual agreement in writing. the Architect shall notify the Owner prior to providing
such services. If the Owner deems that all or a part of such Change in Services is not required. the
Owner shall give prompt wrillen notice to the Architect, and the Architect shall have no
obligation to provide those services. Except for a change due to the fault of the Architect. Change
in Services of the Architect shall entitle the Architect to an adjustment in compensation pursuant
to Paragraph 1.5:2. and to any Reimbursable Expenses described in Subparagraph 1.3.9.2 and
Paragraph 1.5.5.

WARNING: Unlkll"sed pholDcopyl1l8 Viola"'. u.s. copyrlSht bow, lind w1l1lubJect the vlolatar to legal proillcution. I
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,3 decisions of the Owner not rendered in a timely manner;
... significant change in the Project including, but not limited to, size, quality, complexity,

the Owner's schedule or budget, or procurement method;
oS failure of performance on the part of the Owner or the Owner's consultants

or contractors;
.& preparation for and attendance at a public hearing, a dispute resolution proceeding or

a legal proceeding except where the Architect is party thereto;
.7 change in the information contained in Article 1.1.

1.3.4 MEDIATION

1.3.4.1 Any claim. dispute or other matter in question arising out of or related to this Agreement
shall be subject to mediation as a condition precedent to arbitration or the institution of legal or
equitable proceedings by either party. If such matter relales to or is the subject of a lien arising out
of the Architect's services, the Architect may proceed in accordance with applicable law to
comply with the lien notice or filing deadlines prior to resolution of the matter by mediation or
by arbitration.

1.3.4.2 The Owner and Architect shall endeavor to resolve claims, disputes and other matters in
question between them by mediation which, unless the parties mutually agree otherwise, shall be
in accordance with the Construction Industry Mediation Rules of the American Arbitration
Association currently in effect. Request for mediation shall be filed in writing with the other party
to this Agreement and with the American Arbitration Association. The request may be made
concurrently wilh the filing of a demand for arbitration but, in such event, mediation shall
proceed in advance of arbitration or legal or equitable proceedings, which shall be stayed pending
mediation for a period of 60 days from the date of filing, unless stayed for a longer period by
agreement of the parties or court order.

1.3.4.3 The parlies shall share the mediator's fee and any filing fees equally. The mediation shall
be held in the place where the Project is located. unless another location is mutually agreed upon.
Agreements reached in mediation shall be enforceable as settlement agreements in any court
havlng jurisdiction thereof.

1.3.5 ARBITRATION
1.3.5.1 Any claim, dispute or other matter in question arising out of or related to this Agreement
shall be subject to arbitration. Prior to arbitration, the parties shall endeavor to resolve disputes by
mediatiun in accordance with Paragraph 1.).4-

1.3.5.2 Claims, disputes and other matters in question between the parties that are not resolved by
mediatiun shall be decided by arbitration which, unless the parties mutually agree otherwise. shall
be in accordance with the Construction Industry Arbitration Rules of the American Arbitration
Association currently in effect. The demand for arbitration shall be filed in writing with the other
party to this Agreement and with the American Arbitration Association.

1.3.5.3 A demand for arbitration shall be made within a reasonable time after the claim. dispute
or other matter in question has arisen. In no event shall the demand for arbitration be made after
the date when institution of legal or equitable proceedings based on such claim, dispute or other
matter in question would be barred by the applicable slatute of limitations.

1.3.5.4 No arbitration arising out of or relating to this Agreement shall include, by consolidation
or joinder or in any other manner, an additional person or entity not a party to this Agreement,
except by written consent containing a specific reference to this Agreement and signed by lhe
Owner, Architect. and any other person or entity sought to be joined. Consent to arbitration
involving an additional person or entity shall not constitute consent to arbitration of any claim,

I WAll."., Un u•. _ WUI ~ ~.~",,_
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disput~ or other m~ller in question not described in the written consent or with a person or
entity nut named or described therein. The foregoing agreement to arbitrate and other agreements
to arbitrate with an additional person or entity duly consented to by parties to this Agreement
shall be specifically enforceable in accordance with applicable law in any court having jurisdiction
thereof.

1.3.5.S The award rendered by the arbitrator or arbitrators shall be final. and judgment may be
entered upon it in accordance with applicable law in any court having jurisdiction thereof.

1.3.6 CLAIMS FOR CONSEOUENTIAl DAMAGES

The Architect and the Owner waive consequential damages for claims. disputes or other mallers
in question arising out of or relating to this Agreemenl. This mutual waiver is applicable, without
limitation. to all consequential damages due to either party's termination in accordance with.
Paragraph 1.3.8.

1.3.7 MISCELLANEOUS PROVISIONS

1.3.7.1 This Agreement shall be governed by the law of the principal place of business of the
Architect, unless otherwise provided in Paragraph 1-4.2.

1.3.7.2 Terms in this Agreement shall have the same meaning as those in the edition of AIA
Documem A201, General Conditions of the Contract for Construction. current as of the date of
this Agreement.

1.3.7.3 Causes of action between the parties to this Agreement pertaining to acts or failures to act
shall be deemed to have accrued and the applicable statutes of limitations shall commence to run
not later than either the date of Substantial Completion for acts or failures to act occurring prior
to Substantial Completion or the date of issuance of the final Certificate for Payment for acts
or failures to act occurring after Substantial Completion. In no event shall such statutes of
limitations commence to run any later than the date when the Architect's services are
substantia Ily completed.

1.3.7.4 To the extent damages are covered by property insurance during construction. the Owner
and the Architect waive all rights against each other and against the contractors, consultants.
agents and employees of the other fur damages. except such rights as they may have to the
proceeds of such insurance as set forth in the edition of AlA Document AzOl, General Conditions
of the Contract for Construction, current as of the date of this Agreement. The Owner or the
Architect, as appropriate. shall require of the contractors. consultants. agents and employees of
any of them similar waivers in favor of the other parties enumerated herein.

1.3.7.5 Nothing contained in t~is Agreement shall create a contractual relationship with or a cause
of action in favor of a third party against either the Owner or Architect.

1.3.7.6 Unless otherwise provided in this Agreement. the Architect and Archit~ct's consultants
shall have no responsibility for the discovery. presence. handling, removal or· disposal of or
exposure of persons to hazardous materials or toxic substances in any form at the Project site.

1.3.7.7 The Architect shall have the right to include photographic or artistic representations of the
design of the Project among the Architect's promotional and professional materials. The Architect
shall be given reasonable access to the completed Project to make such representations. However.
the Architect's materials shall not include the Owner's confidential or proprietary information if
the Owner has previously advised the Architect in writing of the sped fie information considered
by the Owner to be confidential or proprietary. The Owner shall provide professional credit for
the Architect in the Owner's promotional materials for the, Project.

WARNING: Unlicensed photocopylns Yloler•• u.s. copyright I••• end will IUbjec;t th. vlalalor 10 111811 prolKUrlon. I
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1..3.7.8 If the Owner requests the Architect to execute certificates. the propo~ed language of such
certificates shall be submitted Lo the Architect for review at least l4 days prior to the requested
dates of execution. The Architect shall not be required to execute certificates that would require
knowledge, services or responsibilities beyond the scope of this Agreement.

1..3.7.9 The Owner and Architect. respectively, bind themselves. their partners, successors, assigns
and legal representatives to the other party to this Agreement and to the partners, successors,
assigns and legal representatives of such other party with respect to all covenants of this
Agreement. Neither the Owner nor the Architect shall assign this Agreement without the written
consent of the other. except that the Owner may assign this Agreement to an institutional lender
providing fInancing for the Projecl. In such event. the lender shall assume the Owner's rights and
obligations under this Agreement. The Architect shall execute all consents reasonably required to
facilitate such assignment.

1.3.8 TERMINATION OR SUSPENSION
1.3.8.1 If the Owner fails to make payments to the Architect in accordance with this Agreement,
such failure shall be considered substantial nonperformance and cause for termination or. at the
Architect's option, cause for suspension of performance of services under this Agreement. If the
Architect elects to suspend services, prior to suspension of services, the Architect shall give seven
days' written notice to the Owner. In the event of a suspension of services, the Architect shall have
no liability to the Owner for delay or damage caused the Owner because of such suspension of
services. Before resuming services. the Architect shall be paid all sums due prior to suspension and
any expenses incurred in the interruption and resumption of the Architect's services. The
Architect's fees for the remaining services and the time schedules shall be equitably adjusted.

1.1.8.2 If the Project is suspended by the Owner for more than 30 consecutive days, the Architect
shall be compensated for services performed prior to notice of such suspension. When the Project
is resumed, the Architect shall be compensated for expenses incurred in the interruption and
resumption of the Architect's services. The Architect's fees for the remaining services and the time
schedules shall be equitably adjusted.

1.3.8.3 If the Project is suspended or the Architect's services are suspended for more than 90
consecutive days, the Architect may terminate this Agreement by giving not less than seven days'
written notice.

1.3.8.-4 This Agreement may be terminated by either party upon not less than seven days' written
notice should the other party fail substantially to perform in accordance with the terms of this
Agreement through no fault of the party initiating the termination.

1.3.8.5 This Agreement may be terminated by the Owner upon not less than seven days' written
notice to the Architect for the Owner's convenience and without cause.

1.3.8.6 In the event of termination not the fault of the Architect. the Architect shall be
compensated for services performed prior to termination, together with Reimbursable Expenses
then due and all Termination Expenses as defined in Subparagraph l.3.8.7.

1.3.8.7 Termination Expenses are in addition to compensation for the services of the Agreement
and include expenses directly attributable to termination for which the Architect is not otherwise
compensated, plus an amount for the Architect's anticipated profit on the value of the services not
performed by the Architect.

I w '"'.__ "" ..'w_ _ '...-....



02/01/00 15:46 TEL 1 541 756 2908 RICHARD P TURI ~11

1.3.9 PAYMENTS TO THE ARCHITECT

1.3.9.1 Payments on account of services rendered and for Reimbursable Expenses incurred shall
be made monthly upon presentation of th~ Architect's statement of services. No deductions shall
be made from the Architect's compensation on account of penalty. liquidated damages or other
sums wilhheld from payments to contractors, or on account of the cost of changes in the Work
other than those for which the Architect has been adjudged to be liable.

1.3.9.2 Reimbursable Expenses are in addition to compensation for the Architect's services and
include expenses incurred by the Architect and Architect's employees and consultants directly
related to the Project, as identified in the following Clauses:

.1 transportation in connection wilh the Project, authorized out-of-town travel and
subsistence, and electronic communications;

.2 fees paid for securing approval of authorities having jurisdiction over the Project;

.3 reproductions, plots. standard form documents. postage, handling and delivery of
Instruments of Service;

.4 expense of overtime work requiring higher than regular rates if authorized in advance
by the Owner;

.5 renderings, models and mock-ups requested by the Owner;

.s ex.pense of professional liability insurance dedicated exclusively to this Project or the
expense of additional insurance coverage or limits requested by the Owner in excess of
that normally carried by the Architect and the Architect's consultants;

.7 reimbursable expenses as designated in Paragraph 1.5.5;

.8 other similar direct Project-related expenditures.

1.3.93 Records of Reimbursable Expenses. of expenses pertaining to a Change in Services, and of
services performed on the basis of hourly rales or a multiple of Direct Personnel Expense shall be
available to the Owner or the Owner's authorized representative at mutually convenient times.

1.3.9.4 Direct Personnel Expense is defined as the direct salaries of lhe Architect's personnel
engaged on the Project and the portion of the cost of their mandatory and customary
contributions and benefits related thereto. such as employment taxes and other statutory
employee benefits, insurance, sick leave, holidays. vacations, employee retirement plans and
similar contributions.

ARTICLE 1.4 SCOPE OF SERVICES AND OTHER SPECIAL TERMS AND CONDITIONS

1.4.1 Enumeration of Parts of the Agreement. This Agreement represents the entire and
integrated agreement between the Owner and the Architect and supersedes all prior negotiations.
representations or agreements, either written or oral. This Agreement may be amended only by
WTiUen instrument signed by both Owner and Architect. This Agreement comprises the
documents listed below.

1.4.1.1 Standard Form of Agreement Between Owner and Architect, AlA Document B141-1997.

The American Institute
of Architects
17)5 New York Avenue, N.W.
Washington, D.C. 20006·5292

C1991 AIAmJ

AlA DOCUMENT 1141-1997
STANDARD FORM
ACiREEMENT

I

1.4.1.2 Standard Form of Architect's Services: Design and Contract Administration, AlA
Document BI41-1997, or as follows:
(Lisl alher docllmenls, if any, delinea/ing Archi/eds scope of services.)

See attached letter proposal (4 pages) dated
February 1, 2000 marked Exhibit "A".

1.4.1.] Other documents as follows;
(Lis! o/her docultlerlLS, if any. forming parI of /he Agreement)

See attached portion of architectural proposal titled
"Approach To Planning/Design Process ••• Work Plan"
(2 pages) marked Exhibit "B".

WARNING: Unlll;1ln••d phDIac;Dpylng vIall",. u.s. CDpv,laht lawl and wllllubJKf the violator 10 IepI pIVsKUrlon.
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1.4.2 Special Terms and Conditions. Special terms and conditions that modify this Agreement
are as follows:

The Architect is only authorized to proceed with what is
described in attached Exhibits "A" 81 IIB" as "Phase One Design
Services".
Phase TWo Design Services will be implemented subject to the Owner
securing construction funding.

ARTICLE 1.5 COMPENSATION

1.5.1 For the Architect's services as described under Article 1.4, compensation shall be
computed as follows:

Phase One Design Services:
A fixed fee of $33,470.00 as outlined in the attached
Exhibit IIA

II
•

Phase Two Design Services:
To be negotiated at a later date.

1.5.2 If the services of the Architect are changed as described in Subparagraph 1.3.3.1, the
Architect's compensation shall be adjusted. Such adjustment shall be calculated as described
below or, if no method of adjustment is indicated in this Paragraph 1.5.2, in an equitable
manner.
(Insert basis of compensation, including rutes and multiples af Direct Personnel Expense for Principals and
employees, and identify Principals and classify employus, if required. Identify specific services 10 which parlic­
ular melhods of compensation apply.)

See attached hourly rate schedule.

1.5.3 For a Change in Services of the Architect's consultants, compensation shall be computed
as a multiple of ( 1. 1 ) times the amounts billed to the
Architect for such services.

,
1.5.4 For Reimbursable Expenses as described in Subparagraph 1.3.9.2, and any other items
included in Paragraph 1.5-5 as Reimbursable Expenses, the compensation shall be computed as a
multiple of ( 1 .0 ) times the expenses incurred by
the Architect. and the Architect's employees and consultants.

1.5.5 Other Reimbursable Expenses, if any. are as follows:

Q1997 AIAID

AlA DOCUMENT 1141·1997
STANDARD FORM
AGREEMENT

WARNING, Unlkenilld pholDalpy.... vIoIall!l u.s. mpyrlght IaWI and wlIIlub)ecllhe vlolator 10 lepl proslKullon. I
The American Institute
of Architects
1735 New York Avenue. N.W.
Washington, D.C. 20006-5292
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1.5.6 Th~ rates and multiples for services of the Architect and the Architect's consultants as set
forth in this Agreement shall be adjusted in accordance with their normal salary review practices.

1.5.7 An initial payment of Zero Dollars
($ - 0 - ) shall be made upon execution of this Agreement and is the minimum
payment under this Agreement. It shall be credited to the Owner's account at final payment.
Subsequent payments for services shall be made monthly. and where applicable. shall be in
proportion to services performed on the basis set forth in this Agreement.

1.5.8 Payments are due and payable Ten ( , 0 ) days from the date
of the Architect's invoice. Amounts unpaid Thi rty ( 30 ) days after the
invoice date shall bear interest at the rate entered below, or in the absence thereof at the legal rate
prevailing from time to time at the principal place of business of the Architect.
(insert rale of interest agreed upon)

Service charge equal to 2% of the upaid balance.

(Usury laws and requirements under the Federal Truth in Lending Act, similar state and local consumer credit
luws and other regula/ions ut the Owner's amI Archilect's principal places ofbusiness, the location of the Project
lind elsewhere may affect the validily of this provision. Specific legal advice should be obtained with respect 10

deletions Dr modifications. and abo regarding reqlliremenlS such as written disclosures or waivers.)

1.5.9 If the services covered by this Agreement have not been completed within
Twenty-four (24 )monthsofthedatehereof,throughnofaultofthe

Architect, extension of the Architect's services beyond that time shall be compensated as
provided in Paragraph 1.5.2.

This Agreement entered into as of the day and year first written above.

OWN ER(Signature)

(Printed name and lit/e)

ARC HIT EC T(Signature)

(Printed name and litle)

CAunON: You should sign an original AlA document or a licensed reproduction. Originals contain Ihe AlA logo
printed in red: licensed reproductions arc those produced in accordance wi,h the Instructions to ,his document.

Cl1997 AIA~

AlA DOCUMENT IM1-ll1!17
STANDARD fORM
AGREEMENT

WARNING; Unlicensed pho'ocopy1na ¥I0latiS U.s. mpyrIptlaWJ IInlll w1l1lub)K' thl violator toleaal prDJl!CUtlan. I
The American Institute
of Architects
1735 New York Avenue, N.W.
Washington, D.C. 20006·5292



RICHARD P. TURI
Architecrure & Planning.

Exhibit "B"
February 1, 2000

Mr. Martin Brown, Building Official
City of Wilsonville
30000 S.V:J. Town Center Loop E
Wilsonville, OR 97070 '

RE: Public Library Expansion

Dear Martin:

As requested, the following is my fee proposal for Phases One and Two Architectural
Services.

Phase One:

o Task One: Initial meeting as described in the architectural proposal. I would also
like to do .some zoning and site research on this trip.

Principal Architect: 12 Hrs.. @ $60/Hr.................. $720
Reimbursables: : :....................... $100

a Task Two: Building/Site Programming: .
I anticipate at least three meetings to review and discus.s programming
information and initial design concepts. Based on our discussions, I will
formulate a "space requirement" program along with calculating book capacities,
seating capacities, etc... Preliminary sizing of mechanical and electrical spaces
will also be performed. The final work product will.include 10 copies of a building
program document and some diagrammatic sketch plans.

Principal Architect: 75 Hrs. @ $60/Hr. .
Mechanical/Electrical Engineering.: .
Reimbursables: : .

$4,500
$1,000
$ 500

a Task Three: Preliminary design work as described in my proposal. Work will
also includ~a comprehensive building code and ADA review. A seismic·study
will be performed on the existing structure by a licensed structural engineer.
Work product will consist of preliminary design drawings and a report addressing
code, ADA, and seismic issues. I anticipate making three site visits, one of which
should involve a semi-formal review with the Library. Board.

Principal Architect: .90 Hrs. @ $60/Hr.................. $5,400
Seismic Analysis : See Summary Page
Reimbursables: :..· :................................... $ 350

P O. Box 1107 • North Bend. Oregon 97459 • (541) 756-1111 • FAX (541) 756-2908 • E-mail: turif2@gte.l1ct
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Mr. Martin Brown
Page Two
February 1,2000

a Task Four: Schematic Design 'Package - transfer preliminary drawings to
autocad format and continue to refine the design proposal. Perform preliminary
structural lay-out and mechanical/electrical sizing. Perform preliminary on-site
civil engineering including site grading, storm water collection, and coordination
of utility modifications. Prepare final design plans consisting of a site plan, floor
plan/furniture plan, exterior elevations, bUilding cross section, and one
perspective-rendering. One set of drawings will be colored and mounted on
presentation boards. A comprehensive project cost estimate will also be
prepared. I anticipate making two .or three site visits to complete this task.

Principal Architect: 40 Hrs. @ $60/Hr .
Associate Architect: 30 Hrs. @ $50/Hr ..
Drafter: 80 Hrs. @ $35/Hr .
Engineering Fees .
Reimbursables: ~ .

$2,400
$1.500
$2,800
$4,000
$ 600

o Task Five: Town hall meetings arid public presentations.

For attendance at any public presentations held during normal working hours, I
propose a flat rate of $500 to cover both my time and reimbursables.

Phase One Summary:

Task
Task One :- .
Task Two : ; .
Task Three .
Task Four .
Task Five (assume up to 4 meetings) .

. Sub-TotaL .
Clerical Support: 30 Hrs. @ $15/Hr. .

Sub-Total .
Proposal From Biggs-Cardosa StructuraL : .
Mark-Up @ 10% : .

Total Phase One Fees .

Fees
$ 720 .
$ 5,500 .
$ 5,400 ~

$10.700 .
__--=0 ..
$22,320 .
$ 450 ..
$22,770 ..
$ 6,500 .
$ 650 .
$29,920

Reimbs.
$ 100
$ 500
$ 350
$ 600
$2,000
$3,550

o
$3,550

a
a

$3,550

Total fee proposed is $33,470 and includes attendance at (4) pUblic meetings.
Attendance at additional public meetings will be charged at the above quoted flat rate.

l:O~ HIn.1 d <IHVHJ HI 806l: 9SL TtS T 13.1 LS:ST OO/TO/l:O
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Mr. Martin Brown
Page Three
February 1,2000

Phase Two:

Without knowing where' "Phase One will lead", the complexity of the design, actual size
of the proposed design, or project budget, I'm 'unable to quote you a fixed fee for Phase
Two services at this time. I would propose that my fee for the Phase Two Design
Services (construction documents, bidding coordination, and construction
administration) could be based on 8% of the projected project cost (less the
architectural portion of services already billed in Phase One). This 8% rate is for the'
typical basic services as described in the Standard Owner-Architect Agreement (A.I.A.
Document B141-1997) and reflects the work plan outlined in my proposal. This rate
also reflects my office providing all structural and civil engineering services "in-house".
understand that the City may require me to bring on consulting engineers for these
disciplines. If this is the case, I will need to solicit specific fee quotes from such
engineers before committing to a fee quote rate for Phase Two services.

I would like the opportunity to discuss with the Committee the issue of "additional
consultants" prior to making it a mandatory requirement. There are some good reasons
why one shouldn't "parcel-out" too much of the design work.

. .

I hope you and the Committee find the information within this letter proposal acceptable.
Please let me know what else you might need or what you might like modified.

fi
ncr'(y~. -....J

/ -r::--r~'L .\.Ai

Richard P. Turi
Principal Architect

RPT/jk
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BIGGS CAADOSA
ASSCICIATES INC
5"TR\....ICTURAl.... ENGINEEI=lS

., 1 1!5 Fearl St;;rE'lF;!"
Eugene. Oregon 87401
TeleD/"lOr"le :;4 1 -:;;144-2040
~acaimfle 541-~4.a-1Bi2,

FROMe~GS CARDOSA ASSOC 1 541 344 e,

January 28, 2000

P.l

Richard P. Tun
Arobiteoture and Planning
POBox 1t07
North Bend, Oregon 97459

Attention: Richard P. Turi

Subjeet: Wilsonville Library - Seismic: Analysis

Mr. Tun:

Bigg5 Cardosa Associates, Inc:. is pleased to present the foUowing propo5a1 to provide structural
engineering services for seismic analysis of the 10,000:1: square foot Wilsonville .Library locaUXi in
Wilsonville, On:,gon. The struetural system. ofthc existing building is: sprea.d footingi supporting wood
walls, roof and: second floor mec1ulnical room with some miscellaneous steel 1Tamin8- The onguull plans
were deLrianed to UBC Seismic zone 2B and the owner would like to see if any :retrofit measures are
requited fOT the: current UBC zone 3 prior to thc cksign ofa planned addition. Architectural plans for the
building ate by Nalgao &. Oroyan Alssociatetl ZIlld dated October 1987.

The scope of services Biggs Cardosa Associates will be; responsible for ~ as follows:

DESIGN SERVICES
1. Provide an initial site visit.
2. Pmonn lateral structural analysis for the existing struet\U:C to C'Wrtllt "NEHRP Guidelines for the

Seismic Rehabilitation of Buildings" (FEMA 273) r~uirl::d lateral loads and material capacities.
3. Prepare sketch details tOr major retrofits mC33urt:S on the structure.
4. Prepare a report outlining proposed 1'eb."ofit measures.

ASSUMPTIONS
1. Plans for the existing building accurately represent the as-huilt conditions.
2. Constructiou documents for a retrofit are not part of thispropo&al.
3. . Proposed addition to the existing Library will be seismically ~qJarated from the existing building

ar will be designed in such a way so as not to impose lataalloa~that will overload lateral load
resisting elcment:5 on the existing building.

4. Preliminary c:on6trucuon cost estimate will be by others.

Biggs Cardosa Associates, Inc. proposes to provide the design outlined above for a fixed fee of $6,500.00.

We look forward to working with you on this professionally challenging project. Should you have any
questions or commen1:5 please contact me.

Sincerely,

Soott A. Metzler, PE
AssociatelProjcct Manage

Agreed to by:

Richard P. Turi,
Architecture and Planning

Date

-~,"'"
~
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APPROACH TO PLANNING/DESIGN PROCESS ... WORK PLAN

Your RFP requests that a complete work plan be submitted. However, your 15 page
proposal maximum allows me to only provide an "abbreviated" outline. I would be
happy to elaborate on these tasks during the interview process.

The following attempts to identify the work proposed for this planning effort and
suggests an order for completion. However, the City may wish me to modify these
tasks which I am certainly willing to do. Further, as work progresses, we may find that
some tasks overlap one another. Please view this proposed outline as "flexible". I am
certainly willing to tailor its contents to suit the needs and desires of the City of
Wilsonville.

PHASE ONE: Design Services

o Task One - Initial Design Meeting:
Discussion will begin with a review of the City's goals and objectives for the
project. This will be a good opportunity for the Library Expansion Planning
Committee and the Architect to "get acquainted", share ideas and generally
discuss the project.

o Task Two - Building And Site Programming:
During this phase of work we will discuss and scrutinize your current space needs
study (from report dated 8/2/99). Eventually we will arrive at a final building program.
Concurrent with the building programming will be an assessment of your existing
site, including parking. vehicle access and circulation, and topography constraints.
I understand you have an existing storm drain line running through a portion of your
site. Does it need to be relocated, or can we (should we) design around it? I will
start looking at this issue early on.

Some diagrammatic sketch plans will be developed for review at this stage.
Several options and alternatives will be discussed with the Committee until a
rough composite diagram of both building and site development is agreed upon.

o Task Three - Preliminary Design:
Building upon the diagrams completed in the last phase, I will begin a more
detailed design process. Beginning with the floor plan, rough sketches will be
developed to organize and arrange the functional aspects of the newly expanded
facility. I feel it is extremely important to solve the functional aspects of a design
first, and then begin discussing the aesthetic concerns. It is this kind of design
approach that has led to the success of our previous library projects. After
generating several cycles of sketch floor plans, we will eventually reach a point
where we are all fairly comfortable with the operational aspects of a proposed
design. It is then that I will begin exploring the "look" of the facility, both inside
and out. Some obvious issues will arise. Does the new expansion reflect the
design of the original building? Or does the new expansion adopt the design
characteristics of the commercial development to the west and the existing
bUilding is "face-lifted" to match?

SO~ HHLL d UHVH::> HI 806Z 9SL TtS T 13~ LS:ST OO/TO/ZO



A comprehensive building code review will be performed on the existing building
including an ADA review and a review of the structural adequacy/inadequacy of
the existing structure.

Upon completing the above, a semi-formal review with the Library Board and City
Council would be advisable.

o Task Four - Schematic Design Package:
The "sketches" referenced in Task Three would be more finely tuned into full
schematic design drawings. These drawings would include the following:

1. Site Plan - Drawing will show building footprint and the proposed
expansion, parking lay-out, property lines, surrounding streets, and an
indication of site amenities such as landscaping, drive-up book returns,
service/delivery access, and the like.

2. Floor Plan - Drawing will show the existing building and expansion in detail
including furnishings and equipment.

3. Exterior Elevations - Drawing will show how the expanded building looks
on the outside.

4. Building Cross Section - Drawing will depict a "cut" through the area of the
expanded building depicting the volume of the interior space.

One set of schematic design drawings will be fully colored and mounted on
presentation boards.

A comprehensive cost estimate will also be prepared including site development
costs, building costs, furnishing costs, and costs for fees, permits, and the like. If
requested, perspective-type renderings or a model will be produced.

o Task Five· Public Input:
This would be a good time to review the project with the public. A "town hall"
meeting has been a very successful venue for me on past projects and I would
propose to do the same here. I would be happy to help facilitate such a meeting,
present the design to the public, and solicit comments and input.

If a significant number of public comments are received prompting a rather
noticeable design change, we will incorporate these into the "Phase One"
drawings. Otherwise, this task should complete the "Phase Oneil design
services.

90~ HIIl.L d UHVHJ I H 806G 9SL TtS T ~3~ LS:ST OO/TO/GO
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RICHARD·P.TURI
Archirecrure &. Planning

STANDARD BILLING RATES:

Principal Architect. .
Associate Architect.. : : .
Project Architect/Manager .
Senior Drafter .
Drafter · ..
Clerical. .- ..

$60.00/Hour
$50.00IHour
$45.00/Hour
$40.00/Hour
$35.00/Hour
$15.00/Hour

ADDITIONAL REIMBURSABLE EXPENSES:

Blueprints :.. .- .
Photocopies ..
Long Distance Phone Calls .
Postage ; ,' .

$ 1.50/Sheet
$' O.25/Sheet

.Actual Cost
Actual Cost

. ..
P. 0. Box 1107 • North Bend, Oregon 97459.· (541) 756-1111 • FAX (541) 756-2908 • E-mail: rllrir2@gre.ne.r. .
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