RESOLUTION NO. 1301

A RESOLUTION OF THE CITY OF WILSONVILLE EXEMPTING THE
CITY FROM COMPETITIVE BIDDING REQUIREMENTS AND
AUTHORIZING THE CITY MANAGER TO SIGN AN ENGINEERING
AGREEMENT WITH MONTGOMERY WATSON TO PROVIDE
PROFESSIONAL SERVICES ASSOCIATED WITH PLANNING THE CITY'S
FUTURE WATER SUPPLY.

WHEREAS, the City's potable water supply is currently obtained from a series of
wells which draw water from a local aquifer; and

WHEREAS, over time intensive use of said wells gradually reduces productivity
of the City's groundwater supply, thereby creating a necessity that the City identify
develop a new source of water to reliably meet current and future demand for water
supply; and

WHEREAS, the City has been one of 28 agencies that have jointly conducted a
regional water supply study which forecasted future demand and evaluated alternative
regional scenarios to meet anticipated water demand in the Portland metropolitan area
through the year 2050; and

WHEREAS, the intent of the regional study is to provide overall guidance so that
individual water providers can better coordinate their planning and make local decisions
consistent with the long-range goals of the region; and

WHEREAS, the regional study does not, and was not intended to, evaluate the
specific needs or water supply alternatives of individual water providers; and

WHEREAS, through a competitive bidding process the 28-member water supply
planning group hired a consulting team which conducted the regional study; and

WHEREAS, Montgomery Watson was the principle engineering consulting firm
on said consulting team; and

WHEREAS, Montgomery Watson also has a detailed understanding of
Wilsonville's water supply system by virtue of additional planning and engineering work
conducted by Montgomery Watson for the City; and

WHEREAS, the City's Capital Improvement Program and adopted budget for the
1996-97 fiscal year include a total of $600,000 for preliminary design of additional water
resources to meet future demand for potable water in the City's service area; and

WHEREAS, the City now wishes to proceed with the first stages of such
preliminary design and seeks the services of a private consulting firm to provide sclected
professional (engineering) services; and
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WHEREAS, it would be in the City's interest to utilize (he experience and
expertise of Montgomery Watson in conducting such preliminary degign and associated
professional services; and

WHEREAS, the Oregon Revised Statutes 279.011 (5) and Section 2.310 (1) (a) of
the Wilsonville Code define public contracts as being other than agreements for personal
service; and

WHEREAS, the contract to be awarded for professional services is for personal
services; and

WHEREAS, Section 2.312 of the City Code state that "The Council is hereby
designated as a Local Contract Review Board and relative to contract concerns for the
City, shall have all the powers granted to the State Contract Review Board"; and

WHEREAS, Section 2.314 (1) states that "All contracts shall be based upon
competitive bid with certain exceptions," which the City interprets to mean public
contracts, but in the event it is construed to apply to any contract, the City recites and
finds as set forth below; and

WHEREAS, additionally, Section 2.314 (2) states that "The Board may, by
Resolution, exempt other contracts from competitive bidding if it finds (a) the lack of
bids will not result in favoritism or substantially diminish competition in awarding the
contract; and (b) the exemption will result in substantial cost savings. In making such a
finding, the Board may consider the type, cost amount of the contract, number of persons
available to bid and such other factors as the Board may deem appropriate"; and

WHEREAS, Oregon Revised Statutes 279.015 Competitive Bidding Exemptions
also allows exemptions as stated in the City Code; and

WHEREAS, after reviewing the fees associated with providing the requested
bidding services, Staff has determined that the fees for the professional services as
proposed by Montgomery Watson are found to be fair and reasonable; and

WHEREAS, if Montgomery Watson provides the professional services for the
above referenced concept design, the City will realize additional cost savings by
utilization of the work completed previously by Montgomery Watson; and

WHEREAS, these fees are calculated not to exceed $238,025.

NOW, THEREFORE, THE CITY OF WILSONVILLE RESOLVES AS
FOLLOWS:
L. That the City Council, serving in its role as Local Contract Review Board
does hereby exempt from competitive bidding the award of a professional
services contract for concept design of the City's future water supply
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system, and further concludes this award will not diminigh competition
and will result in substantial cost savings.

2. The City Council, serving as a Local Contract Review Board, does hereby
approve and authorize the City Manager to sign an agreement between the
City of Wilsonville and Montgomery Watson, substantially in the form of
Exhibit A attached hereto and incorporated herein, to provide the
professional services recited above.

3. Authorize the expenditures for this contract not to exceed budget amount
from:
Account Budget Amount
53049130 5000 322 $600,000

ADOPTED by the City Council of the City of Wilsonville at a special meeting
thereof this 7th day of August, 1996, and filed with the Wilsonville City Recorder this
date. ;

4,
GERALD A. KRUMMEL, Mayor

ATTEST:

—

Linda Boeckman, Deputy City Recorder

SUMMARY of Votes:

Mayor Krummel Yes
Councilor Lehan Yes
Councilor Leahy Yes

Councilor Hawkins Yes
Councilor MacDonald Yes
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' . EXHIBIT vp"

PROFESSIONAL SERVICES CONSULTING AGREEMENT
FOR WILLAMETTE RIVER WATER TREATMENT PLANT
DESIGN CONCEPT
FOR THE CITY OF WILSONVILLE

This AGREEMENT is made and entered into by and between MONTGOMERY

WATSON AMERICAS, INC., ("CONSULTANT" herein), and the CITY OF WILSONVILLE,
a political subdivision of the State of Oregon ("CITY™" herein).

1.1

2.1

3.1

4.1

5.1

52

ARTICLE 1. PURPOSE OF AGREEMENT

The purpose of this AGREEMENT shall be to set forth responsibilities and to clarify the
relationship between the CITY and the CONSULTANT. CONSULTANT shall supply
professional services as herein described. In consideration for said services, the CITY
shall pay the CONSULTANT such monies and in such manner as herein described.

ARTICLE 2. WHOLE AGREEMENT

This AGREEMENT is the complete and exclusive statement of the AGREEMENT
between the parties relevant to the purpose described above and supersedes all prior
agreements or proposals, oral or written, and all other communication between the parties
relating to the subject matter of this AGREEMENT. No modification of this
AGREEMENT will be binding on either party except as a written addendum, signed by
an authorized agent of each party.

ARTICLE 3. EFFECTIVE DATE OF AGREEMENT

This AGREEMENT shall be effective after signing by both parties and upon issuance of
a written notice to proceed by the CITY.

ARTICLE 4. WRITTEN NOTICE

Any notice of change, termination or other communication having a material effect on
this AGREEMENT shall be served in one or more of the following manners:

a. In-person delivery to and signed acknowledgment of receipt by an authorized
officer, employee, agent or other representative of the contracting parties.

b. Deposited in the U.S. mails posted to the address(es) given in this document.
ARTICLE 5. GOVERNING LAW/VENUE

This AGREEMENT shall be governed by the laws of the State of Oregon. Any action or
suit commenced in connection with this AGREEMENT shall be in the Circuit Court of

Clackamas County. The prevailing party shall be entitled to reasonable attorney fees and
costs as awarded by the court.

All rights and remedies of the parties hereto shall be cumulative and may be exercised
successively or concurrently. The foregoing is without limitation to or waiver of any
other rights or remedies according to law. Itis agreed that fifteen (15) calendar days shail
constitute reasonable notice for the exercise of any right in the event that applicable law
specifically required such notice.
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6.1

7.1

8.1

9.1

10.1

11.1

12.1

ARTICLE 6. OREGON REVISED STATUTES

All requirements of the Oregon Revised Statutes Nos. 279.310 through 279.430, Public
Contracting, as applicable, are incorporated herein by reference.

ARTICLE 7. JUDICIAL RULINGS

If any provision of this AGREEMENT as applied to either party or to any circumstance
shall be adjudged by a court to be void or unenforceable, the same shall in no way affect
any other provision of the AGREEMENT or the validity or enforceability of this
AGREEMENT.

ARTICLE 8. NONDISCRIMINATION

No person shall be denied or subjected to discrimination in receipt of the benefits of any
services or activities made possible by or resulting from this AGREEMENT on the
grounds of sex, race, color, creed, marital status, age or national origin. Any violation of
this provision shall be considered a material violation of this AGREEMENT and shall be
grounds for cancellation, termination or suspension in whole or in part by the CITY.

ARTICLE 9. DUTIES AND RESPONSIBILITIES OF
THE CONTRACTOR

The CONSULTANT shall perform services as described in Attachment "A" (Scope of
Work), attached hereto and by this reference made a part hereof.

ARTICLE 10. STANDARD OF SERVICES AND WARRANTY

The CONSULTANT agrees to perform its services with that standard of care, skill and
diligence normally provided by a professional individual in the performance of similar
services. It is understood that the CONSULTANT must perform the services based in
part on information furnished by the CITY and that the CONSULTANT shall be entitled
to rely on such information. However, the CONSULTANT is given notice that the CITY
will be relying on the accuracy, competence and completeness of the CONSULTANT'S
services in utilizing the results of such services. The CONSULTANT will redo any
services not meeting this standard without additional compensation.

ARTICLE 11. INDEPENDENT AGENT

The CONSULTANT shall be an "independent agent". All persons employed to furnish
services hereunder are employees of the CONSULTANT and not of the CITY. Further,
the CITY shall not be liable for any of CONSULTANT'S acts for omissions performed
under this or other agreements to which CONSULTANT is a party.

ARTICLE 12. INDEMNIFICATION AND INSURANCE

Reciprocal Indemnification:

a. CONSULTANT agrees to indemnify and defend CITY from any loss, cost, or
expense claimed by third parties for property damage and bodily injury, including
death, caused solely by the negligence or willful misconduct of CONSULTANT,
its employees, or agents in connection with the project.
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12.2

13.1

14.1

15.1

16.1

17.1

b. CITY agrees to indemnify and defend CONSULTANT from any loss, cost or
expense claimed by third parties for property damage and bodily injury, including
death, caused solely by the negligence or willful misconduct of CITY, its
employees, or agents in connection with the projects.

c. If the negligence or willful misconduct of both the CONSULTANT and CITY (or
a person identified above for whom each is liable) is a cause of such damage or
injury, the loss, cost, or expense shall be shared between CONSULTANT and
CITY in proportion to their relative degrees of negligence or willful misconduct
and the right of indemnity shall apply for such proportion.

d. This indemnity agreement shall include any claim made against the CITY or
CONSULTANT or their officials, agents, or employees by an employee of the
other party even if such employer is thus or otherwise immune from liability
pursuant to workers' compensation statutes.

e. The provisions contained in this paragraph have been mutually negotiated by the
parties and it is the intent of the parties that the paragraph provide the broadest
scope of indemnity permitted by Oregon law.

The CONSULTANT shall purchase and maintain insurance at its expense, and shall
provide certification to the CITY of insurance in the types and amounts specified in
Exhibit "B" (Insurance), attached hereto and by this reference made a part hereof.

ARTICLE 13. SUBCONTRACTING

No portion of the AGREEMENT may be subcontracted to any other individual, firm or
entity, except as may be set forth in Attachment "A", without the express and prior
approval of the CITY.

ARTICLE 14. NONASSIGNMENT

No portion of nor any interest in this AGREEMENT may be assigned to a third party,

except as may be set forth in Attachment "A", without the express and prior approval of
the CITY.

ARTICLE 15. FUNDING

In the event the City Council of the City of Wilsonville or other governing authority
reduces, changes, eliminates, or otherwise modifies the funding for any of the projects
identified herein, the CONSULTANT agrees to abide by any such decision including
termination of service.

ARTICLE 16. CITY PRIORITIES

The CONSULTANT shall comply promptly with any requests by the CITY relating to
the emphasis or relative emphasis to be placed on various aspects of the work or to such
other matters pertaining to said work.

ARTICLE 17. PUBLICITY
CONSULTANT shall not use in its external advertising, marketing programs, or other

promotional efforts, any data, pictures or other representations of the CITY except on
prior specific written authorization from CITY.
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18.1

19.1

20.1

20.1

22.1

23.1

ARTICLE 18. USE OF CITY FACILITIES

CONSULTANT and its employees or agents shall have the right to use only those
facilities of the CITY that are necessary to perform services under this AGREEMENT
and shall have no right of access to any other facilities of the CITY without the prior
approval of the CITY.

ARTICLE 19. FEES AND PAYMENT

The CITY agrees to pay the CONSULTANT for services performed pursuant to this
AGREEMENT according to the terms and amounts specified in Attachment "C" (Fees
and Payment), attached hereto and by this reference made a part hereof. Said payment
shall cover all costs associated with the performance of services as described in
Attachment "A". The CITY shall have no liability for taxes, insurance or other expenses
associated with the performance of CONSULTANT'S duties hereunder.

ARTICLE 20. TERMS OF PAYMENT
Payment to the CONSULTANT will be made as follows:

a. Invoices and Time of Payment. Monthly invoices will be issued by
CONSULTANT for all work performed under this AGREEMENT. Invoices are
due and payable on receipt. Upon mutually agreed upon completion of services
enumerated in Attachment A, the final payment of any balance will be due upon
receipt of the final invoice. Invoices will be based on actual labor and expenses
incurred during the period and will include a summary of all charges, current and
past, along with a summary of previous payments made by the CITY.

b. Interest. Interest at the rate of 1 percent per month will be charged on all past due
amounts beginning 45 days after the date of approval of payment of the invoice
by the CITY, unless not permitted by law, in which case interest will be charged

at the highest amount permitted by law. Payments will first be credited to interest
and then to principal.

ARTICLE 21. CHANGES
The fee specified herein shall include all services specified herein. Any change in the

frequency or type of services shall cause the fee to be adjusted plus or minus accordingly;

provided, however, any fee increases will require written approval by the City of
Wilsonville.

ARTICLE 22. OWNERSHIP OF WORK PRODUCT

All work products of the CONSULTANT which result from this AGREEMENT are the
exclusive property of the CITY.

ARTICLE 23. TERMINATION OF AGREEMENT
This AGREEMENT may be terminated under the following conditions:

a. By written mutual agreement of both parties. Termination under this provision
may be immediate.
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b. Upon thirty (30) calendar days written notice by either party to the other of intent

to terminate.

c. If this AGREEMENT is terminated by either party, the CITY agrees to pay to the
CONSULTANT all costs and expenses associated with seryices provided to the
effective date of termination. Monies due and payable will be calculated based on

actual costs and the schedule set forth in Attachment "A".

ARTICLE 24. SURVIVAL

24,1 The terms, conditions, representations, and all warranties contained in this

AGREEMENT shall survive the termination or expiration of this AGREEMENT.

The CONSULTANT and the CITY hereby agree to all provisions of this AGREEMENT.

FOR THE CONSULTANT: FOR THE CITY OF WILSONVILLE:
L. Lol——
Name ‘City Manager
o
Title {y City Recorder
Date Oe P
Montgomery Watson Americas, Inc. MAILING ADDRESS
Firm City of Wilsonville

1800 S.W. First Avenue, Suite 350

Address
Portland, OR_97201

City, State and Zip

Employer 1.D. Number

Date

Professional Services Consulting Agreement
Between Montgomery Watson Americas, Inc,,
and the City of Wilsonville, Oregon

30000 SW Town Center Loop E.
Wilsonville, OR 97070
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ATTACHMENT “A”
SCOPE OF WORK

WILLAMETTE RIVER WATER TREATMENT PLANT PROJECT
CONCEPT DESIGN

This Scope of Work defines work activities related to development of the concept design
for a Willamette River Water Treatment Plant project for the City of Wilsonville. It is
assumed that the project will include’a water treatment plant with initial capacity of up to 25
mgd with a layout and plant concept which could reasonably accommodate an ultimate
capacity of either 100 or 150 mgd, a raw water intake and pump station, a raw water
pipeline, and a finished water pipeline connecting to the existing City of Wilsonville
distribution system. It is assumed that the initial user of the water from the treatment plant
will be the City of Wilsonville, but that the plant will ultimately serve other entities and that
these other entities may participate in the planning and development of the initial project.

ELEMENT 1.0 SITE IDENTIFICATION

Information on project feasibility and technical constraints will be provided to the City of
Wilsonville at its request, to allow identification of potential sites for a water treatment plant
and intake.

ELEMENT 2.0 WATER RIGHTS / SIZING CRITERIA
Task 2.1 Water Rights Analysis

A review of the water rights issues and water availability on the Willamette River will be
conducted. Discussions will be held with Oregon Water Resources Department, PGE, and
others with interests in water right issues on the Willamette. An assessment of the need to
pursue any water reallocation or other action to assure long-term availability of water to
supply the plant will be prepared.

Task 2.2 Plant Sizing

Based on discussions with potential partners or future users of a subregional or regional
Willamette Water Treatment Plant, options for sizing the intake, raw water piping and
pumping, treatment plant, and finished water pumping will be developed and reviewed
with the City of Wilsonville. A final direction on project sizing criteria will be established
prior to initiating plant layouts.

Task 2.3 Draft Technical Memorandum

A draft Technical Memorandum summarizing the information from this work element will
be prepared. Five copies of the draft memorandum will be provided to the City of
Wilsonville for review. The comments of the City will be incorporated into the Project
Final Report.

ELEMENT 3.0 DETAILED WATER TREATMENT PLANT SITE AND
INTAKE FEASIBILITY ANALYSIS

It is assumed that the sites under consideration for a treatment plant are the “Jack Property™
and the “Gravel Pit” site. Either one, or both, of these sites will be invcstigatcd_ as
determined by the City of Wilsonville, It is also assumed that for either treatment plant site,
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the intake site will be located at either the Gravel Pit site or at another suitable site in that
vacinity. This task will provide the information required to determine the feasibility and
cost of locating a water treatment plant and associated intake on the selected site.

Task 3.1 Water Treatment Plant Site Survey

A preliminary survey of the selected site will be conducted and a topographic map of the
site will be prepared. A preliminary survey of the intake site will also be conducted.

Task 3.2 Geotechnical Evaluation

A preliminary geotechnical evaluation of the water treatment plant site for foundations and
carthquake issues will be conducted. Any existing geotechnical information available for
the site will be reviewed. Up to three on-site exploratory borings will be drilled at the
treatment plant and one boring at the intake site.

Task 3.3 Environmental Analysis

A preliminary wetlands delineation on the water treatment plant and intake site will be
conducted. A “Phase I” hazardous materials assessment and other on-site environmental
review will be conducted as needed to determine other potential permitting requirements.
Contact will be made with regulatory agencies concerning environmental issues and
concerns which will need to be addressed in the permitting process.

Task 3.4 Permitting Strategy

The permits and approvals anticipated for the intake site and for the plant site will be
identified to the extent possible. Each required permit or approval will be briefly described
as to its scope, its estimated impact on the project schedule, the process to obtain the permit
and approval and any other relevant information regarding the specific permit or approval.
Based on the information gathered in this task, the potential need to perform additional
environmental assessment work will be discussed.

Task 3.5 Plant Layout

A preliminary plant layout for the water treatment plant at the selected site will be prepared
showing all facilities, including the water treatment plant, raw water piping on-site,
finished water pipeline on-site, any administration facilities, access roadways, and other
facilities associated with the project and site. Initial plant capacity and ultimate plant
capacity will be shown on the layouts. A staging plan for expansion of the plant from
initial to ultimate capacity with intermediate steps, will be prepared.

Task 3.6 Draft Technical Memorandum

A draft Technical Memorandum summarizing the information from this work element will
be prepared. Five copies of the draft memorandum will be provided to the City of
Wilsonville for review. The comments of the City will be incorporated into the Project
Final Report.

ELEMENT 4.0 RAW AND FINISHED WATER PIPELINE ROUTING
It is assumed that a single raw water pipeline will be routed and that the finished water

pipeline will be brought only to a convenient point in the City of Wilsonville's distributian
system.



Task 4.1 Data Gathering

Data regarding the existing utilities systems and structures along the possible raw and
finished water pipeline routes will be obtained, compiled and reviewed. This information
will include existing system mapping, as-constructed drawings, and other applicable
information related to water, sewer and drainage utilities available from the City of
Wilsonville; existing mapping of other utilities including power, telephone, gas,
communications and cable television; plans of utilities for proposed projects within the
project area; tax lot maps and property ownership data; topographic mapping which is
available; plans of the Oregon Department of Transportation; and other data that is available
that may have an impact upon the project.

Task 4.2 Routing Analysis

The alternatives for routing the raw water pipeline and for connecting the treatment plant to
the City’s existing distribution system will be developed and evaluated. An evaluation of
the alternative routes including both economic and non-economic considerations such as
land use and right-of way, will be prepared and a route for the pipelines will be
recommended.

Task 4.3 Pipeline Concept Design

The design concept for the raw and finished transmission pipeline will be prepared based
on demand, transmission and staging information provided by the participants. Pipeline
sizes will be established, major roadway or stream crossings requiring casings or other
special treatment will be identified and anticipated major relocation requirements of other
utilities and facilities if necessary to accommodate the new pipelines will be identified.

Task 4.4 Permitting Strategy

The permits and approvals anticipated for the raw and finished water pipeline will be
identified to the extent possible. Each required permit or approval will be briefly described
as to its scope, its estimated impact upon the project schedule, the process to obtain the
permit and approval and any other relevant information regarding the specific permit or
approval. The potential need to perform environmental assessment work will be discussed.
Property acquisition and easement requirements for the project will be identified.

Task 4.5 Draft Technical Memorandum

A draft Technical Memorandum summarizing the information from this work element will
be prepared. Five copies of the draft memorandum will be provided to the City of
Wilsonville for review. The comments of the City will be incorporated into the Project
Final Report,

ELEMENT 5.0. PROJECT PROCUREMENT / FINANCING OPTIONS

The alternatives for the design, bidding, building, operation, and financing of the project
will be evaluated for their advantages and disadvantages. These alternatives will include
the traditional design/bid/build/owner-operate as well as other options such as design/build;
design/build/operate; contract operations; and design/build/operate/finance. The impacts on
potential water rates of the various alternative approaches will be evaluated. Assistance will
be provided to City of Wilsonville staff in conducting analysis of future water rates which
will result from the project. A draft Technical Memorandum summarizing the information
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from this work element will be prepared. Five copies of the draft memorandum will be
provided to the City of Wilsonville for review. The comments of the City will be
incorporated into the Project Final Report.

ELEMENT 6.0 ASSISTANCE IN RESPONSE TO PUBLIC QUESTIONS

As needed and as requested by the City of Wilsonville, assistance will be provided in
responding to questions, concerns, and requests for information about the project from
major water users, adjacent property owners, neighborhood groups, and other members of
the public. It is assumed that preparation for and attendance at up to 20 meetings will be
required. It is assumed that no additional presentation materials beyond those which are
already developed under tasks will be required.

ELEMENT 7.0 PLANNING COORDINATION

At the request of the City of Wilsonville, Montgomery Watson will participate in
subregional or regional planning meetings, provide information concerning the project to
other water supply entities in the region who may be interested in participating in a joint
project, and conduct other activities to coordinate the planning of this project with other
water supply activities in the region or subregion. It is assumed that preparation for and
attendance at up to eight meetings will be required.

ELEMENT 8.0 IMPLEMENTATION PLAN AND SCHEDULE
Task 8.1 Cost Estimate

Based on the information developed in the previous Elements capital, operating and
maintenance costs for the project, including intake, raw water pipeline, water treatment
plant and finished water pipeline, will be estimated. Land acquisition and right-of-way
costs will be included in these estimates. These estimates will be planning level estimates.
Planning level estimates do not reflect market forces which may effect actual project costs at
the time of construction and include contingencies to cover costs which are likely to be
incurred but are not possible to specifically identify at this stage of project development.
As defined by the American Association of Cost Estimating Engineers, planning level
estimates have an accuracy of +50 to ~30 percent of the actual project cost.

Task 8.2 Schedule

A proposed schedule for detailed design, construction, and start-up of the project will be
prepared. The proposed schedule will include permits and approvals, right-of-way,
easements and other property acquisition, and other significant project tasks, and will
incorporate the procurement and financing options developed in Element 5.0.

Task 8.3 Implementation Plan

A detailed implementation plan identifying all steps required to bring the project from its
current postion to start-up will be prepared, Financing, operational, administrative, legal
and other issues will be outlined in addition to technical, cost, and scheduling issues. A
draft Technical Memorandum summarizing the information from this work element will be
prepared. Five copies of a draft memorandum will be provided to the City of Wilsonville
for review. The comments of the City will be incorporated into the Project Final Report.



ELEMENT 9.0 REPORT PREPARATION AND DOCUMENTATION

A report summarizing the information in Elements 1 through 8 will be prepared. This
report will be based upon the information developed in the Technical Memorandums
prepared in each element and will include an Executive Summary. A presentation of the
draft report to the City of Wilsonville will be provided. twenty-five copies of the final
reports will be prepared after receipt of comments on the draft report.

ELEMENT 10.0 WILLAMETTE RIVER MONITORING PROGRAM

Water quality monitoring at the selected site will be conducted for a period of one year.
The objectives of this monitoring are to provide design information for future treatment and
to gather data for public information efforts. The water quality program will build on
approximately five years of data collection from the Willamette River at Wilsonville,
collected by MW from 1991 to 1996. The monitoring program will use protocols for
sampling and analyses established in previous work, to maintain consistency in the
database. The program will include regularly scheduled sampling for common drinking
water quality parameters, microbiological contaminants, trace metals, inorganic chemicals
(IOCs), volatile organic chemicals (VOCs) and synthetic organic chemicals (SOCs). A
detailed monitoring plan is shown in Exhibit A.

ELEMENT 11.0 PROJECT MANAGEMENT

Monthly Project Management Reports will be prepared and provided to the City of
Wilsonville which summarize the work accomplished in the previous month, anticipated
progress for the next month, and issues requiring resolution. The monthly report will
document overall project schedule and contain a project budget summary documenting the
percent of the project which is complete and the level of effort required to complete the
project relative to remaining budget. The monthly Project Management Report will be
discussed at a monthly project progress meeting with the City of Wilsonville, attended by
Montgomery Watson’s project manager.



, EXHIBIT A
WILLAMETTE RIVER WATER TREATMENT PLANT PROJECT
RAW WATER MONITORING PROGRAM
1996 / 1997

SCHEDULE:

The sampling program described in this memo will be carried out for a period of 12
months.

DESCRIPTION OF MONITORING PLAN:
Analytical Program

The sampling program encompasses monthly sampling for the routine water quality
parameters which are relevant to drinking water treatment. The program also includes
semi-annual sampling for organic and inorganic chemicals, including but not limited to the
parameters regulated under the Safe Drinking Water Act. The complete analytical program
1s summarized in Table 1.

Samples will be analyzed on a monthly basis for chemical and biological indicators of water
quality. These monthly samples include turbidity, alkalinity, hardness, total organic
carbon, UVys4 absorbance, total and fecal coliform bacteria, heterotrophic plate count
bacteria, ammonia nitrogen, and Giardia /Cryptosporidium..

Organics and metals sampling will be conducted on a semi-annual basis, in approximately
December (wet period) and June (dry period). The inorganic analyses will include ten
metals, as well as nitrate-nitrogen. The organic analyses will include more than 160
volatile and synthetic organic chemicals, including industrial chemicals, pesticides, and
herbicides. In most cases, multiple organic chemicals are measured in a single analytical
procedure so that it is possible to design "packages" of analyses. For example, a single
analysis for organochlorine pesticides includes measurement of 28 different organic
compounds, including PCBs, DDT and many common pesticides. Similarly,
approximately 60 organic chemicals are included in the single analysis for "VOCs”.

Laboratories. All analyses will be performed by Montgomery Laboratories in Pasadena,
California.

Required Support for Analytical Program

Sampling. Labor support will be required to perform sampling. The most cost-effective
approach is for Wilsonville to assume responsibility for routine sampling. Routine
sampling is estimated to require an average of 4 hours per month. Additional time will be
required for semi-annual sampling. Montgomery Watson (MW) will provide training for
sample collection, shipping and recordkeeping to the designated Wilsonville staff person.

Evaluation. MW will oversee the sampling program, assure the quality of the data and
provide interpretation of results. MW will receive results from Montgomery Laboratories
and will input the raw data into a spreadsheet. MW will verify the accuracy of the data entry
and will maintain all project data files. MW will assume responsibility for maintaining
project schedule, resolving laboratory and sampling . problems, and for making
modifications to the sampling program based on results. MW Project Manager will prepare
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one annual report. Five copies of the annual report will be provided to the City of
Wilsonville for review. Five copies of the final rt which i e City o
comments will be provided. P report which Incorporates the City’s



TABLE 1

WILLAMETTE RIVER RAW WATER MONITORING PROGRAM
ANALYTICAL SCHEDULE AND COSTS

t

METHOD

PARAMETER SAMPLING NUMBER
FREQUENCY

turbidity monthly
alkalinity monthly
calcium and total hardness monthly
total organic carbon monthly
total coliform monthly
fecal coliform monthly
HPC monthly
ammonia nitrogen monthly
Giardia monthly ASTM 92
Cryptosporidium monthly ASTM 92
VOCs semi-annual 542.2
(60 compounds)
Inorganic chemicals semi-annual various
(9 metals, NO3)
Zinc semi-annual 200.7
EDB/DBCP semi-annual 504
Organochlorine pesticides semi-annual 508
(28 compounds)
Semivolatiles semi-annual 525.1/525.2
(50 compounds)
Carbamates semi-annual 531.1
(10 compounds)
Herbicides semi-annual 515.1
(17 compounds)
Glyphosate semi-annual 547
Dioxin R semi-annual 1613
Endothall semi-annual 548.1

Diquat semi-annual 549.1
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ATTACHMENT "B"
INSURANCE

The CONSULTANT will maintain throughout this AGREEMENT the following

insurance:

(a)

(b)

©

(d)

©)

63

Workers' compensation and employer's liability/stopgap insurance as required by
the State of Oregon.

Comprehensive automobile and vehicle liability insurance covering claims for
injuries to persons or damages to property of others arising from use of motor
vehicles, including onsite and offsite operations, and owned, nonowned, or hired
vehicles, with $1,000,000 combined single limits.

Commercial general liability insurance covering claims for injuries to persons or
damage to property of others arising out of any covered negligent act or omission
of the CONSULTANT or any of its employees, agents, or subcontractors, with
$1,000,000 combined single limits.

Professional liability insurance of $1,000,000 single occurrence and in the
aggregate.

CITY will be named as an additional insured with respect to CONSULTANT'S
liabilities hereunder in insurance coverages identified in Items b and c, and
CONSULTANT waives subrogation against CITY as to said policies.

CONSULTANT shall provide CITY with certificates of insurance showing
compliance with these insurance requirements prior to commencing work. This
requirements shall continue as policies are renewed or replaced. There shall be
thirty (30) days' prior written notice of any policy cancellations and thirty (30)
days' notice given of the renewal and/or replacement of existing policies.



ATTACHMENT “C”
FEES AND PAYMENT

The fees for services will be based on labor costs plus non-salary expenses. Labor costs
shall be reimbursed on the basis of actual salary times a multiplier of 3.24, which includes
actual salary, overhead, and profit. Non-salary expenses directly attributable to the project,
such as: (1) living and traveling expenses of employees when away from the home office
on business connected with the project; (2) printing costs of major reports; and (3) outside
services, will be charged at actual cost plus 10% service charge to cover overhead and
administration. Associated project costs for the use of personal computers, word
processors and associated equipment, networks, telecommunications, miscellaneous
reproduction charges, and other services will be charged at the rate of $7.25 per direct labor
hour. Charges for services provided by CONSULTANT’S approved water quality
Jaboratory will be in accordance with the published laboratory fee schedule in effect at the
time the services were furnished. The service charge will not be added to laboratory costs.

A report shall accompany each monthly invoice and will provide labor and other direct
costs by major project tasks and a workhour breakdown by major project task.

The estimated cost for completion of the complete Scope of Work as described in
Attachment “A”, Scope of Work, is $238,025. The estimated costs of each work element in
the Scope of Work are given in Exhibit C - 1. CONSULTANT shall not exceed the
$238,025 total estimated cost. Prior to beginning work on any work element or task in the
Scope of Work, CONSULTANT shall receive written authorization of Notice-to-Proceed
from the CITY. The Scope of Work shall not be modified without the written authorization
of the CITY. Upon the written authorization of the CITY, the CONSULTANT may
reallocate costs to other work element as long as the total project estimated cost is not
exceeded.



Sheetl

EHHIBIT C~1 ESTIMATED COSTS

WILLAMETIE RIVER WATER TREATMENT PLANT

CONCEPT DESIGN
1
LABOR HOURS LRBOR COSTS apc onc's TO0TAL COST
TASK DESCHIPTION Principal | Supervising Senior Professional | Deslgner Admin Total Hours
1 SITE_IDENTIFICATION 24 2 26 $3,188 $189 $3,289
2 AATER RIGHTS/ SIZING 44 a 12 48 8 6 118 $18,688 $798 $0 $1 |.398
2.1 Iater Rights Analysls 16 40 2 58 $5,108 $421 $5,521
2.2 Plant Sizing 20 8 8 2 38 $4,0848 $276 $4,316
2.3 Tech Méemo 8 4 2 14 $1,460 $102 $1,562
3 OETAILED SITE ANALSYLS S6 68 148 48 44 8 364 $34,788 $2,639 $17,840 $54,339
(PER SITE)
3.1 Slie Suruey 4 4 $420 $29 $7,008 $7,449
3.2 Geotéch 4 4 $428 $29 $7,000 $7,449
3.3___|Envlronmental Analysis 80 2 82 $7,308 $595 $2,008 $9,895
34 Permit Strateqy 20 60 2 82 $8,008 $595 $8,595
3.5 Plant Layout 20 40 40 40 2 142 $13,460 $1,030 $1,000 $15,430
3.6 Tech Memo 16 20 8 4 2 50 $5,168 $363 $5,523
4 PIPELINE RCUTING 34 36 16 68 48 4 198 $18,378 $1,436 $8 $19,886
4.1 Data Gathering 2 20 4 26 $2,110 $189 $2,299
4.2 Routing Analysls 8 24 16 48 $4,248 $348 $4,588
4.3 Pipeline Concept Desiqn 8 16 16 16 56 $5,320 $406 $5,726
44 Permit Strateqy 16 2 18 $1,540 $131 $1,671
4.5 Tech Memo 16 20 8 4 2 50 $5,160 $363 $5,523
5 PROCUREMENT/FINANCING 48 8 4 52 $6,848 $377 $1,008 $7,417
] ASSISTANCE ww/PUBLIC a8 8 48 8 B8 28 164 $16,768 $1,189 $1,888 $18,949
7 PLANNING COORDINATION 64 8 12 $8,488 $522 $8,922
8 IMPLEMENTATION PLAN 24 28 3] 48 48 4 136 $12,748 $986 $8 $13,726
8.1 Cost Estimate 4 20 20 20 2 66 $6,008 $479 $6,479,
8.2 Schedule 4 8 12 $1,348 §87 $1,427
8,3.__|implementation Plan 16 20 20 2 58 $5,400 $421 35,821
9 FINAL_REPORT 28 16 16 16 16 8 92 $8,660 | 3667 $5,808 | 514,327
18___|RIVER MONITORING 4 16 a8 4] 112 $8,088 $812 $11,888 $20,792_
11 {PROJECT MANRGEMENT m 34 72 37,260 522 | $5.008 | $18,922
TOTAL WITH ONE SITE 438 188 224 588 156 52 1398] _ $135558 | 318,136 | $30,888 | $183,685_
TOTAL LY ITH TIUG SITES 494 248 364 356 208 188 17162 $1708,258 $12,775 $55,888 $238,825
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