



Addendum No. 05
Boeckman Creek Sanitary Sewer Interceptor
and Trail Design and Construction Support
City of Wilsonville Project #2107, 9150

Issue Date: May 5, 2022
To: Plan Holders (Quest CDN# 8183576)
From: Matt Palmer, P.E. – Civil Engineer
RE: Clarifications and revisions to the request for proposal

The following Addenda to the Request for Proposal (RFP) shall be considered merged with the original RFP as if they were whole. Proposer shall acknowledge receipt of this Addendum as stated in the RFP.

Request for Proposal due date and time: May 11, 2022, 2:00 PM. NO CHANGE

CLARIFICATIONS

ITEM #1: A question was submitted regarding the 16 page limit for submitted Proposals with the addition of the Project Schedule with Addendum No. 04. Due to the late addition of the Project Schedule, an additional page will be added to the page limit, for a total of 17 pages.