



Addendum No. 2
Memorial Park Dog Park and Community Garden Parking Lot
CITY OF WILSONVILLE PROJECT #9132

ISSUE DATE: August 14, 2018

TO: PLAN HOLDERS (Quest CDN #5879785)

FROM: Kerry Rappold, Natural Resources Manager

RE: REVISIONS TO BIDDING DOCUMENTS

The following Addenda to the Bidding Documents shall be considered merged with the original bid package as if they were whole. Contractor shall acknowledge receipt of this Addendum in Section 24 of the Bid Proposal.

BID DATE & TIME: August 21, 2018 at 2:00 pm (NO CHANGE)

CLARIFICATIONS

ITEM #1: A question was submitted about “The contradicting Substantial Completion dates and Liquidated Damages in the contract (Section II) and the Project-Specific Special Provisions (00180.50(h).”

As a clarification, with no change to the Bid Documents, the City provides the following response: The Substantial Completion date is **November 30, 2018**, as stated in the contract (i.e., Section 2). In addition, the Liquidated Damages are **\$300** for each day after Substantial Completion and **\$600** for each day after Final Completion, as stated in the contract (i.e., Section 22).

END OF ADDENDUM #2